



CAMINO REAL
REGIONAL MOBILITY
AUTHORITY

CRRMA BOARD PRESENTATION

ROJAS DRIVE IMPROVEMENT PROJECT

Raymond L. Telles
August 10, 2016

Rojas Drive Project



AGENDA

- Project Purpose, Location and Scope
- Bids Received
- Letter of Protest
- Requested Board Action



Project Purpose



- The Rojas Drive Project is one of the 2013 El Paso County Comprehensive Mobility Plan projects, which was to be let in 2016
- Project budget comes from the El Paso County Vehicle Registration Fee bond proceeds (\$72M Bond Issuance)
- County of El Paso and CRRMA entered an agreement, whereby the CRRMA was to be responsible for design of the project
- Design was completed by a design firm selected under the CRRMA's Expedited Procurement Process
- The completed designs were advertised, per Board direction, and the CRRMA now seeks to let and manage construction


Project Location

2013 El Paso County Comprehensive Mobility Plan

Map No.	Project Name
01	I-10 COLLECTOR DISTRIBUTOR LANES
02	I-10/BORDER HIGHWAY CONNECTORS
03	I-10/VISCOUNT TO AIRWAY RAMP IMPROVEMENTS
04	LP 375/SPUR 601 DIRECT CONNECTOR
05	I-10/FM 1110 BRIDGE REPLACEMENT
06	I-10 COLLECTOR DISTRIBUTOR LANES - MESA PARK
07	I-10/LP 375 DIRECT CONNECTORS
08	DELTA OVERPASS
09	EASTLAKE WIDENING PROJECT #9
10	OLD HUECO TANKS
11	EASTLAKE WIDENING PROJECT #11
12	ROJAS WIDENING
13	FM 1110 CONSTRUCTION/UPGRADE
14	GREG/EDGEMERE
15	ARTERIAL 1
16	MANUEL F AGUILERA HIGHWAY




Project Location



Project Scope

- 4 and 6 lane divided roadway with raised median
- Concrete pavement & curb, 5 ft. bike lane, landscaping, continuous illumination, storm drainage, signing and striping.



Project Scope



- **Role of the County**

- Provide design and construction funding for the project
- Provide Owner decisions/guidance for project issues that need resolution and/or input

- **Role of the CRRMA**

- Complete design for the project
- Prepare and let project for construction bids
- Provide construction management services consisting of oversight, engineering testing, inspection and record keeping

Bids Received



ROJAS DRIVE PROJECT

Official Letting Results

7/28/16

11:00 AM

Contractor	Bid	Amt Difference	% Difference
1 HORIZONE CONSTRUCTION, LTD	\$ 3,843,033.70	-	-
2 INTERNATIONAL EAGLE ENTERPRISES, INC.	4,198,722.39	355,688.69	9.26
3 JAR CONSTRUCTION	4,241,076.13	398,042.43	10.36
4 JORDAN FOSTER	4,457,658.05	614,624.35	15.99
5 DAN WILLIAMS CONSTRUCTION	5,839,872.71	1,996,839.01	51.96

Engineer's Probable Cost of Construction - \$4.3M

Letter of Protest



Per the CRRMA's Procurement Policy, a total of five bids were received and publicly opened on July 28, 2016.

On August 1, 2016, the CRRMA received a Letter of Protest from International Eagle Enterprises, Inc. challenging the apparent low bidder's bidding capacity for this project.

On August 4, 2016, after review of the protest, and in accordance with CRRMA Procurement Policy, a decision and response of the CRRMA's Executive Director was provided to International Eagle Enterprises, Inc. denying such protest.

Letter of Protest



In accordance with the protest provisions of the CRRMA's Procurement Policy, International Eagle Enterprises has ten (10) days from the Executive Director's decision and response, in which to appeal.

On August 9, 2016, the CRRMA received a notice of intent to appeal from an attorney on behalf of International Eagle Enterprises. The appeals process consists of materials submitted by the protester, followed by action of the CRRMA Board.

Requested Board Action



MOTION to delete the Rojas Drive items from the CRRMA agenda of August 10, 2016 (Item #4), to allow for the completion of the protest process.

Questions?



Camino Real Regional Mobility Authority
300 N. Campbell, 2nd Floor
El Paso, Texas 79902
(915) 212-1072
info@crrma.org
www.crrma.org

