

Camino Real Regional Mobility Authority



EL PASO BIKE SHARE PROGRAM OPERATIONS PROCUREMENT

- Procurement Process & Timeline
- Submittals Received
- Scoring Criteria
- Evaluation Committee
- Final Scores
- Scoring Results & Requested Board Action



Procurement Process & Timeline

- July 6, 2015 Request for Proposals Issued
- July 24, 2015 Q&A Process Completed
- August 3, 2015 Submittals Received (2)
- August 10, 2015 Evaluation Committee Meeting
- August 12, 2015 CRRMA Board Selects Operator (proposed)
- August 18, 2015 Operations Agreement executed (est.)

Phone calls were made to the various bike shops in El Paso to alert them to the issuance of this procurement.



Submittals Received

Crazy Cat Cyclery

- El Paso Company
- Roberto Barrio, Owner

Mesilla Pedicab Company

- El Paso Company
- Cesar Martinez, Owner



Scoring Criteria

CRRMA Board Resolution of June 10 established the selection criteria and scoring for this procurement as follows:

•	Pro	posed	Ap	proa	ch
		poscu	, , , b	piou	U II

- Experience/Capability/Capacity
- Cost Proposal

N	14	X	<u>U</u>	<u>VI</u>	5	CO	R	E

30%

30%

40%



Evaluation Committee

Lauren Baldwin

Office of Resilience & Sustainability, City of El Paso

Claire Hurley

Field Operations Manager, B-cycle LLC

Randi Oldham

• Atkins North America, Inc., CRRMA's GEC Team



Evaluation Committee Final Scoring

	Crazy Cat Cyclery	Mesilla Pedicab Company
Experience/Capability/Capacity	27.6	17.3
Proposed Approach	20.6	23
Price Proposal Score	2.5	40
FINAL SCORE	50.7	80.3



Scoring Results & Requested Board Action

Evaluation Committee Results

• Scoring resulted in the Mesilla Pedicab Company as the highest ranked proposer.

Requested Board Action

 Motion to: (1) select the Mesilla Pedicab Company as the provider of El Paso Bike Share Program Operations Services to the CRRMA; and (2) authorize the Executive Director to negotiate and execute an operations agreement with the Mesilla Pedicab Company.

Questions?



