



CAMINO REAL
REGIONAL MOBILITY
AUTHORITY

CRRMA BOARD PRESENTATION

**2019 RFQ - INDEFINITE
DELIVERABLE CONTRACTS**

Raymond L. Telles
June 12, 2019

Camino Real Regional Mobility Authority



Indefinite Deliverable Contracts 2019 RFQ Results

- Purpose of the Procurement
- Procurement Process & Timeline
- Submittals Received
- Scoring Criteria and Selection Committee
- Committee Recommendation and Request for Board Action

Indefinite Deliverable Contracts (IDC)

Purpose of the IDC Procurement

- The intent of this IDC procurement is to develop a list of pre-approved professional engineering firms that will be available to the CRRMA to develop various projects, on an as-needed basis.
- This procurement seeks various types of professional services, including examples like:
 - Surveying;
 - Right-of-way Mapping;
 - Schematic Design;
 - Environmental Studies;
 - Public Involvement Activities;
 - Plans, Specifications, and Estimates; and
 - Project Management and Administration.

Indefinite Deliverable Contracts (IDC)

Procurement Process & Timeline

- April 10, 2019 – CRRMA Board Establishes Scoring Criteria
- April 29, 2019 – Request for Qualifications Issued
- May 10, 2019 – Q&A Process Completed
- May 20, 2019 – Team Submittals Received (10)
- June 3, 2019 – Selection Committee Meeting
- June 12, 2019 – CRRMA Board Selects Teams (proposed)
- July 2019 – CRRMA Board Approves Master Agreements (proposed)

Indefinite Deliverable Contracts (IDC)

Submittals Received

AECOM

- Blanton & Associates Inc., Frank X. Spencer and Associates Inc., Mijares-Mora Architects, PaveTex, Quantum Engineering Consultants and VillaVerde, Inc.

Brock & Bustillos, Inc.

- Wood Group, Gonzalo Aguilar, Cobb Fendley & Associates, Walter P. Moore, Sites Southwest and Lattice Blue

Indefinite Deliverable Contracts (IDC)



Submittals Received

CEA Group

- Kimley-Horn, Cox McLain, Conde, Inc., Wood Group, Blanton & Associates, Concorde Route Services, Barracuda PR, AeroTech Mapping, Inc., WPB Appraisal Group and Greenway Studio

Dannenbaum Engineering Corporation - El Paso, LLC

- Blanton & Associates, C&M Associates, Cobb, Fendley & Associates, GRV Integrated Eng. Solutions, Poznecki-Camarillo, Sites Southwest, Vickrey & Associates, VillaVerde and Wood Env. & Infrastructure Solutions

Indefinite Deliverable Contracts (IDC)

Submittals Received

Frank X. Spencer & Associates

- Kimley Horn, Terracon, VAI Architects Incorporated and Barracuda PR

Gonzalez de la Garza

- Omega Engineers, Raba Kistner, Blanton & Associates Inc. and Lone Star Land Services

Huitt Zollars, Inc.

- VillaVerde, Inc., Blanton & Associates, HVJ Associates, Inc. and Cobb-Fendley & Associates

Indefinite Deliverable Contracts (IDC)

Submittals Received

Moreno Cardenas, Inc. (MCi)

- Halff Associates, Inc., Blanton & Associates, Inc., HVJ Associates, Inc. and Barragan & Associates, Inc.

Omega Engineers, Inc.

- Blanton & Associates and Sendero Acquisitions, LP

Parkhill Smith & Cooper, Inc.

- Civil Associates, Inc., Cox McLain Environmental Consulting, GRV Integrated Engineering Solutions, LLC and Wood Environmental & Infrastructure Solutions, Inc.

Indefinite Deliverable Contracts (IDC)

Scoring Criteria

Team Organization, Staffing and DBE 30%

Review of firm and staff qualifications, relevance of experience, knowledge of regional setting/projects, organization, size, structure and location of proposed staff members as it relates to potential responsiveness

Past Project Experience 25%

Review of relevance of experience, prior similar projects, knowledge of regional setting, projects and affected agencies

Project Understanding and Approach 35%

Review of demonstrated understanding of services requested, clearly defined strategies and innovative approaches to provide such services

Project Schedule 10%

Presented a project schedule identifying all major activities/events required and a clear and reasonable plan to meet such schedule

Indefinite Deliverable Contracts (IDC)

Selection Committee

Sal Alonzo

- County of El Paso

Raul Ortega, PE

- Texas Department of Transportation

Ismael Cepeda, PE

- City of El Paso

Indefinite Deliverable Contracts (IDC)

Selection Committee Recommendation

The Selection Committee met and reviewed each of the ten (10) submittals and developed the unanimous recommendation that the CRRMA Board select the top five scoring IDC submittals. The recommendation for the selection of five firms was based on the large gap in scores between the top five and bottom five ranked firms.

Indefinite Deliverable Contracts (IDC)

Selection Committee Recommended Rankings

TEAM	RANK
CEA Group	1
AECOM	2
Dannenbaum Engineering	3
Huitt-Zollars	4
Moreno Cardenas, Inc.	5

Indefinite Deliverable Contracts (IDC)

Requested Board Action

Motion to approve the Selection Committee's recommendation and authorize the Executive Director to begin negotiations with the top five (5) ranked firms; provided that the resulting master agreements and subsequent work authorizations will be returned to the Board for approval.

Questions?

Camino Real Regional Mobility Authority

801 Texas Avenue

El Paso, Texas 79902

(915) 212-1072

info@crrma.org

www.crrma.org