



El Paso Streetcar Notice – Infrastructure

CRRMA NOTICE REGARDING A REQUEST FOR PROPOSALS FOR CONSTRUCTION OF THE INFRASTRUCTURE COMPONENT OF THE EL PASO STREETCAR PROJECT

ISSUANCE DATE: JUNE 19, 2015

The Camino Real Regional Mobility Authority (CRRMA) is issuing this Request for Proposals (RFP) for the Infrastructure Component of the El Paso Streetcar Project (Project). Only firms shortlisted by the CRRMA Board at its meeting on March 25, 2015 (Shortlisted Firms) are eligible to present proposals. The CRRMA provides this notice to the Shortlisted Firms that the due date for proposals in response to this Request for Proposals is **August 4, 2015 at 4:00 p.m. (El Paso time)**. Please see the RFP for additional proposal requirements and details.

Questions concerning this RFP are due to the CRRMA by **4:00 p.m. (El Paso time) on Thursday, July 9, 2015**. Only questions delivered to the CRRMA in writing, by the deadline and at the following email address: tellesrl@crrma.org with subject line “RFP QUESTIONS – INFRASTRUCTURE COMPONENT OF EL PASO STREETCAR PROJECT” will be accepted. The CRRMA will make every effort to respond to questions in a timely manner, and reserves the right to contact the sender to clarify questions at the sole discretion of the CRRMA.

This RFP will require one or more addenda to address the following outstanding items. The City of El Paso’s planned “Central Business District Phase IV” (CBD4) project limits overlap with the Project. Eight blocks of CBD4 (on Kansas Street - from Paisano to Father Rahm Street; and on Father Rahm Street - from Kansas Street to Santa Fe Street) will require that additional information be provided to the Shortlisted Firms via addendum, as there remain several coordination items being discussed between the City and the CRRMA. The track slab and rail elements for the stated limits, as shown in the RFP plans, are considered to be in final form; however, work beyond the limits of the track slab and rail are subject to revision based on the final coordination with the City. Additional revisions will include the Small Business Enterprise percent goal for the Project and updated drawings from the El Paso Water Utilities.

The CRRMA intends to provide the required addenda on or about July 2, 2015. Other elements of this RFP may be revised in response to proposal comments and questions, but additional CRRMA initiated changes are not anticipated at this time.

[END OF NOTICE]