



ADDENDUM NO. 4

to

**REQUEST FOR PROPOSALS
FOR CONSTRUCTION OF THE
INFRASTRUCTURE COMPONENT OF THE
EL PASO STREETCAR PROJECT**

**A PROJECT OF THE
CAMINO REAL REGIONAL MOBILITY AUTHORITY**

Camino Real Regional Mobility Authority (CRRMA) Office Address:

300 N. Campbell, 2nd Floor
El Paso, Texas 79901

Issued July 31, 2015

ADDENDUM 4

The following is a summary of the revisions and additions made by this Addendum No. 4 to certain of the documents comprising the Request for Proposals (RFP) previously issued on June 19, 2015, as amended by Addendum No. 1 dated July 1, 2015, Addendum No. 2 dated July 14, 2015 and Addendum No. 3 dated July 24, 2015. Except as set forth herein, the previously issued RFP, as amended by Addendums Nos. 1, 2 and 3, remains unchanged.

- 1) **Instructions to Proposers.**
 - a. Section 1.6 – *Revise* Liquidated damages value and cap.
 - b. Form G – *Replace* price proposal form with enclosed updated bid form based on changes due to this addendum.

- 2) **Contract Exhibit A - General Conditions.**
 - a. Article 5, Section 1 – *Revise* paragraph related to Change Order for Unavailable Materials
 - b. Article 6, Section 16 – *Add* paragraph related to consequential damages.
 - c. Article 6, Section 21.1 – *Revise* to delete part c related to intended function.
 - d. Article 6, Section 21.7 – *Revise* to cap damages for lost revenues.
 - e. Article 7, Section 6.2 and 6.3 – *Revise* Liquidated damages value and cap.

- 3) **Contract Exhibit B – Technical Specifications, General Requirements:**
 - a. None
- 4) **Contract Exhibit B – Technical Specifications, Volume 1 of 2:**
 - a. Page V1-3 to V1-4 – *Revise* EP-000-SYS Add Payment for PCC Startup and Testing
 - b. Pages V1-522 – *Revise* specification EP-FENCE GROUND.

- 5) **Contract Exhibit B – Technical Specifications, Volume 2 of 2:**
 - a. None

- 6) **Contract Exhibit C – Plans, Volume 1 of 4: Civil/Track**
 - a. Plan Sheets 14, 19-25; *replace* quantity summary sheets as needed based on changes due to this addendum
 - b. Plan Sheets 42, 43, 51,52; *revise* location of powered switch control box and power service meter location for powered switches
 - c. Plan Sheets 139, 140, 141; *revise* typical sections
 - d. Plan Sheets 143, 144, 145; *clarify* “BASE BID SHEETS”
 - e. Plan Sheets 143, 144, 145; *clarify* “ADD ALTERNATIVE SHEETS”

- 7) **Contract Exhibit C** – Plans, Volume 2 of 4: Civil/Track
 - a. Sheet 694 – *revise* Fence Grounding Detail Note 4
 - b. Sheets 696-704 – *revise* illumination conduit run conductor quantity tables to replace bare #10 conductor with green insulated #10 conductor

- 8) **Contract Exhibit C** – Plans, Volume 3 of 4: Systems
 - a. Sheet 1331 – *correct* sheet number on Drawing J126

- 9) **Contract Exhibit C** – Plans, Volume 4 of 4: Maintenance & Storage Facility
 - a. Sheet 1267 – *revise* Demolition Site Plan per “Addendum No. 4” cover memorandum dated July 28, 2015
 - b. Regarding Sheet 1277 – *consider* EPEC ramp Supplemental Sketch 1
 - c. Sheet 1348 – *revise* Enlarged Restroom Plan per “Addendum No. 4” cover memorandum dated July 28, 2015
 - d. Sheet 1373 – *revise* Millwork Details per “Addendum No. 4” cover memorandum dated July 28, 2015
 - e. Sheet 1377 – *revise* Opening Details per “Addendum No. 4” cover memorandum dated July 28, 2015

10) **Reference Documents**

- a. None