



**ADDENDUM NO. 2**

to

**REQUEST FOR PROPOSALS  
FOR CONSTRUCTION OF THE  
INFRASTRUCTURE COMPONENT OF THE  
EL PASO STREETCAR PROJECT**

**A PROJECT OF THE  
CAMINO REAL REGIONAL MOBILITY AUTHORITY**

---

Camino Real Regional Mobility Authority (CRRMA) Office Address:

300 N. Campbell, 2nd Floor  
El Paso, Texas 79901

Issued July 14, 2015

## **ADDENDUM 2**

The following is a summary of the revisions and additions made by this Addendum No. 2 to certain of the documents comprising the Request for Proposals (RFP) previously issued on June 19, 2015, as amended by Addendum No. 1 dated July 1, 2015. Except as set forth herein, the previously issued RFP, as amended by Addendum No. 1, remains unchanged.

Proposers may submit questions, in reference to items included in Addendum 2 only, until 4:00 p.m. MDT, on Monday, July 20, 2015.

### **1) Instructions to Proposers.**

- a. Page 4. Section 1.6. Revise to lengthen time for Substantial Completion and Interim Completion, and add cap on liquidated damages.
- b. Page 17. Section 4.3.2. Remove last paragraph.
- c. Form G. Replace price proposal form with enclosed updated bid form based on changes due to this addendum.

### **2) Contract Exhibit A - General Conditions.**

- a. Page 5. Article 1, Section 3.55. Revise definition of “Interim Milestone Work”.
- b. Page 31. Article 4, Section 17.1. Revise number of days for Final Acceptance.
- c. Page 43. Article 6, Section 2.5.12. Revise this paragraph.
- d. Page 54. Article 6, Section 20. Revise to include prevailing wage rates.
- e. Page 67-68. Article 7, Section 6. Revise to lengthen time for Substantial Completion and Interim Completion, and place cap on liquidated damages.

### **3) Contract Exhibit B – Technical Specifications, General Requirements:**

- a. Page 1600-44. *Revised* Section 1.2B.

### **4) Contract Exhibit B – Technical Specifications, Volume 1 of 2:**

- a. Pages V1-ii to Vi-iii. Replace Table of Contents to incorporate below changes.
- b. Pages V1-1 to V1-2. Replace Master Specifications List to include CBD IV related items and to remove references to 2004 TxDOT specifications.
- c. Pages V1-10 to V1-12. Replace Special Provision EP 000-ADD with revised provision pages V1-10 to V1-12b.
- d. Pages V1-112 to V148. Replace systems general requirement specifications associated with specification EP-SYSTEM as indicated in the attached.

- e. Page V1-336. Remove section 3.2 from specification 34 21 31.
  - f. Pages V1-514 to V1-515. Revise EP-STOP specification to include transit shelter information.
  - g. Page V1-530. Revise EP-LAND specification to include relocation of boulders.
- 5) **Contract Exhibit B** – Technical Specifications, Volume 2 of 2:
- a. Pages V2-1. Replace page with revised professional record of seal pages V2-1 through V2-1d.
  - b. Pages V2-3. Replace page with revised professional record of seal page V2-3.
- 6) **Contract Exhibit C** – Plans, Volume 1 of 4: Civil/Track
- a. Plan Sheet 1, *replace* cover page to incorporate Control/Section/Job (CSJ) number and new PM seal.
  - b. Plan Sheets 2-9, *replace* index sheets as needed based on changes due to this addendum.
  - c. Plan Sheets 15-19, 22, 23 and 25; *replace* quantity sheets as needed based on changes due to this addendum.
  - d. Plan Sheet 60, *replace* drawing K118 to incorporate profile changes from the Central Business District Phase IV (CBDIV) project.
  - e. Plan Sheets 139 and 141, *replace* drawings C050 and C052 to incorporate changes due to additive alternatives.
  - f. Plan Sheets 273A-B, *add* new Switch Drain Connection Points plan sheets.
  - g. Plan Sheet 274, *replace* construction narrative sheet TC100 based on changes due to this addendum.
  - h. Plan Sheet 275, *replace* Pavement Marking and Signs Detail to incorporate additional signs for Traffic Control Plan.
  - i. Plan Sheet 275A, *add* Father Rahm TCP Phase 1.
  - j. Plan Sheet 275B, *add* Father Rahm TCP Phase 2.
  - k. Plan Sheet 275C, *add* Father Rahm TCP Phase 3.
  - l. Plan Sheet 275D, *add* Father Rahm TCP Phase 4.
  - m. Plan Sheet 279, *replace* Glory Road TCP Phase 1.
  - n. Plan Sheet 280, *replace* Glory Road TCP Phase 1.
  - o. Plan Sheet 281, *replace* Glory Road TCP Phase 2 to Phase 2A.
  - p. Plan Sheet 282, *replace* Glory Road TCP Phase 2 to Phase 2B.
  - q. Plan Sheet 283, *replace* Glory Road TCP Phase 3.
  - r. Plan Sheet 284, *replace* Glory Road TCP Phase 3.
  - s. Plan Sheet 296A, *add* new Kansas TCP Phase 7A sheet.
  - t. Plan Sheet 296B, *add* new Kansas TCP Phase 7B sheet.
  - u. Plan Sheet 303, *replace* Oregon Road TCP Phase 4.
  - v. Plan Sheet 304, *replace* Oregon Road TCP Phase 4.
  - w. Plan Sheet 305, *replace* Oregon Road TCP Phase 4.
  - x. Plan Sheet 307, *replace* Oregon Road TCP Phase 6.

- y. Plan Sheet 313, *replace* Santa Fe TCP Phase 3.
- z. Plan Sheet 314, *replace* Santa Fe TCP Phase 3.
- aa. Plan Sheet 315, *replace* Santa Fe TCP Phase 4.
- bb. Plan Sheet 316, *replace* Santa Fe TCP Phase 4.
- cc. Plan Sheet 317, *replace* Santa Fe TCP Phase 5 to Phase 5A.
- dd. Plan Sheet 317A, *add* new Santa Fe TCP Phase 5 to Phase 5B.
- ee. Plan Sheet 320A, *add* new Santa Fe TCP Phase 8A sheet.
- ff. Plan Sheet 320B, *add* new Santa Fe TCP Phase 8B sheet.
- gg. Plan Sheet 341, *replace* IH 10 EB TCP Phase 1.
- hh. Plan Sheet 342, *replace* IH 10 EB TCP Phase 1.
- ii. Plan Sheet 343, *replace* IH 10 EB TCP Phase 1.
- jj. Plan Sheet 344, *replace* IH 10 EB TCP Phase 1.
- kk. Plan Sheet 345, *replace* IH 10 EB TCP Phase 1.
- ll. Plan Sheet 346, *replace* IH 10 WB TCP Phase 1.
- mm. Plan Sheet 347, *replace* IH 10 WB TCP Phase 1.
- nn. Plan Sheet 348, *replace* IH 10 WB TCP Phase 1.
- oo. Plan Sheet 349, *replace* IH 10 WB TCP Phase 1.
- pp. Plan Sheet 349A, *add* new IH 10 WB TCP Phase 1.
- qq. Plan Sheet 350, *replace* IH 10 EB TCP Phase 2 to IH 10 TCP.
- rr. Plan Sheet 351, *replace* IH 10 EB TCP Phase 2 to IH 10 TCP.
- ss. Plan Sheet 352, *replace* IH 10 EB TCP Phase 2 to IH 10 TCP.
- tt. Plan Sheet 353, *replace* IH 10 EB TCP Phase 2 to IH 10 TCP.
- uu. Plan Sheet 354, *replace* IH 10 EB TCP Phase 2 to IH 10 TCP.
- vv. Plan Sheet 355, *replace* IH 10 EB TCP Phase 2 to IH 10 TCP.
- ww. Plan Sheet 356, *replace* IH 10 EB TCP Phase 2 to IH 10 TCP.
- xx. Plan Sheet 357, *replace* IH 10 WB TCP Phase 2 to IH 10 TCP.
- yy. Plan Sheet 358, *replace* IH 10 WB TCP Phase 2 to IH 10 TCP.
- zz. Plan Sheet 359, *replace* IH 10 WB TCP Phase 2 to IH 10 TCP.
- aaa. Plan Sheet 360, *removed* IH 10 WB TCP Phase 2.
- bbb. Plan Sheet 361, *removed* IH 10 WB TCP Phase 2.
- ccc. Plan Sheet 362, *removed* IH 10 WB TCP Phase 2.
- ddd. Plan Sheets 433-676, *remove and replace* entire CBDIV unsealed plan sheets with sealed final plans relevant to this project (enclosed plan sheets 433-520).

7) **Contract Exhibit C** – Plans, Volume 2 of 4: Civil/Track

- a. Plan Sheet 677, *replace* cover page to incorporate Control/Section/Job (CSJ) number and new PM seal.
- b. Plan Sheets 772A-C, *add* new Kansas-Paisano demolition and signal plans.
- c. Plan Sheets 772D-F, *add* new Stanton-Father Rahm demolition and signal plans.
- d. Plan Sheets 940-991, *replace* all water/wastewater replacement & relocation plan sheets with enclosed sheets (adjusted for proper printing)

- e. Plan Sheets 1010-1012 & 1014, *replace* TxDOT drainage details to match inlets, manholes, and other drainage structures used in drainage plan sheets.
- f. Plan Sheet 1015, *replace* unused drainage detail with missing chain link fence detail.
- g. Plan Sheet 1016, *remove* unused TxDOT detail.

8) **Contract Exhibit C – Plans, Volume 3 of 4: Systems**

- a. Plan Sheet 1074, *replace* cover page to incorporate Control/Section/Job (CSJ) number and new PM seal.
- b. Plan Sheet 1093, *replace* OCS Foundation Schedule.
- c. Plan Sheet 1094, *replace* OCS Foundation Schedule.
- d. Plan Sheet 1095, *replace* OCS Foundation Schedule.
- e. Plan Sheet 1096, *replace* OCS Foundation Schedule.
- f. Plan Sheet 1096A, *add* OCS Foundation Schedule (Alternate) .
- g. Plan Sheet 1101, *replace* OCS Wiring Layout Plan.
- h. Plan Sheet 1119, *replace* OCS Wiring Layout Plan.
- i. Plan Sheet 1120, *replace* OCS Wiring Layout Plan.
- j. Plan Sheet 1121, *replace* OCS Wiring Layout Plan.
- k. Plan Sheet 1122, *replace* OCS Wiring Layout Plan.
- l. Plan Sheet 1123, *replace* OCS Wiring Layout Plan.
- m. Plan Sheet 1124, *replace* OCS Wiring Layout Plan.
- n. Plan Sheet 1125, *replace* OCS Wiring Layout Plan.
- o. Plan Sheet 1126, *replace* OCS Wiring Layout Plan.
- p. Plan Sheet 1127, *replace* OCS Wiring Layout Plan.
- q. Plan Sheet 1130, *replace* OCS Wiring Layout Plan.
- r. Plan Sheet 1169, *replace* OCS Wiring Layout Plan.
- s. Plan Sheet 1172, *replace* OCS Wiring Layout Plan.
- t. Plan Sheet 1172A, *add* OCS Wiring Layout Plan (Alternate).
- u. Plan Sheet 1173, *replace* OCS Wiring Layout Plan.
- v. Plan Sheet 1173A, *add* OCS Wiring Layout Plan (Alternate).
- w. Plan Sheet 1216, *replace* TPSS A1 Conduit Layout Plan.
- x. Plan Sheet 1217, *replace* TPSS A1 Site Electrical Plan.
- y. Plan Sheet 1220, *replace* TPSS A2 Site Electrical Plan.
- z. Plan Sheet 1222, *replace* TPSS A3 Conduit Layout Plan.

9) **Contract Exhibit C – Plans, Volume 4 of 4: Maintenance & Storage Facility**

- a. Plan Sheet 1252, *replace* cover page to incorporate Control/Section/Job (CSJ) number and new PM seal.
- b. Plan Sheet 1293, *replace* Maintenance Facility Track Plan and Profile (Base Bid).
- c. Plan Sheets 1293, 1294, *add* Maintenance Facility Track Plan and Profile Sheets (Alternate).
- d. Plan Sheets 1312, 1317, & 1338, *replace* structural plan sheets as needed based on changes due to this addendum.

- e. Plan Sheet 1269, *replace* Site Plan.
- f. Plan Sheet 1352, *replace* Level 1 Furniture Plan.
- g. Plan Sheet 1353, *replace* Mezzanine Furniture Plan.
- h. Plan Sheet 1427, *replace* Level 1 Telecommunications and Public Address Plan.
- i. Plan Sheet 1428, *replace* Level 1 CCTV & Card Access Plan.
- j. Plan Sheet 1434, *replace* Mezzanine CCTV & Card Access Plan.

#### **10) Reference Documents**

- a. Added Geotechnical Design Memorandums
  - i. GDM 1.0 – Maintenance Facility
  - ii. GDM 2.0 – OCS Design
  - iii. GDM 2.1 – OCS Poles at Bridges
  - iv. GDM 3.0 – Bridges
  - v. GDM 4.0 – EP Streetcar Pavements