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ADDENDUM 2

The following is a summary of the revisions and additions made by this Addendum No. 2
to certain of the documents comprising the Request for Proposals (RFP) previously
issued on June 19, 2015, as amended by Addendum No. 1 dated July 1, 2015. Except as
set forth herein, the previously issued RFP, as amended by Addendum No. 1, remains
unchanged.

Proposers may submit questions, in reference to items included in Addendum 2 only,
until 4:00 p.m. MDT, on Monday, July 20, 2015.

1) Instructions to Proposers.
a. Page 4. Section 1.6. Revise to lengthen time for Substantial Completion

and Interim Completion, and add cap on liquidated damages.
b. Page 17. Section 4.3.2. Remove last paragraph.

c. Form G. Replace price proposal form with enclosed updated bid form
based on changes due to this addendum.

2) Contract Exhibit A - General Conditions.
a. Page 5. Article 1, Section 3.55. Revise definition of “Interim Milestone

Work”.

b. Page 31. Article 4, Section 17.1. Revise number of days for Final
Acceptance.

c. Page 43. Article 6, Section 2.5.12. Revise this paragraph.

d. Page 54. Article 6, Section 20. Revise to include prevailing wage rates.

e. Page 67-68. Article 7, Section 6. Revise to lengthen time for Substantial
Completion and Interim Completion, and place cap on liquidated
damages.

3) Contract Exhibit B — Technical Specifications, General Requirements:
a. Page 1600-44. Revised Section 1.2B.

4) Contract Exhibit B — Technical Specifications, Volume 1 of 2:

a. Pages V1-ii to Vi-iii. Replace Table of Contents to incorporate below
changes.

b. Pages V1-1 to V1-2. Replace Master Specifications List to include CBD
IV related items and to remove references to 2004 TxDOT specifications.

c. Pages V1-10 to V1-12. Replace Special Provision EP 000-ADD with
revised provision pages V1-10 to V1-12b.

d. Pages V1-112 to V148. Replace systems general requirement
specifications associated with specification EP-SYSTEM as indicated in
the attached.
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e. Page V1-336. Remove section 3.2 from specification 34 21 31.

f. Pages V1-514 to V1-515. Revise EP-STOP specification to include transit
shelter information.

g. Page V1-530. Revise EP-LAND specification to include relocation of
boulders.

5) Contract Exhibit B — Technical Specifications, Volume 2 of 2:
a. Pages V2-1. Replace page with revised professional record of seal pages
V2-1 through V2-1d.
b. Pages V2-3. Replace page with revised professional record of seal page
V2-3.

6) Contract Exhibit C — Plans, Volume 1 of 4: Civil/Track
a. Plan Sheet 1, replace cover page to incorporate Control/Section/Job (CSJ)
number and new PM seal.
b. Plan Sheets 2-9, replace index sheets as needed based on changes due to
this addendum.
c. Plan Sheets 15-19, 22, 23 and 25; replace quantity sheets as needed based
on changes due to this addendum.
d. Plan Sheet 60, replace drawing K118 to incorporate profile changes from
the Central Business District Phase IV (CBDIV) project.
e. Plan Sheets 139 and 141, replace drawings C050 and C052 to incorporate
changes due to additive alternatives.
f. Plan Sheets 273A-B, add new Switch Drain Connection Points plan
sheets.
g. Plan Sheet 274, replace construction narrative sheet TC100 based on
changes due to this addendum.
h. Plan Sheet 275, replace Pavement Marking and Signs Detail to
incorporate additional signs for Traffic Control Plan.
Plan Sheet 275A, add Father Rahm TCP Phase 1.
Plan Sheet 275B, add Father Rahm TCP Phase 2.
Plan Sheet 275C, add Father Rahm TCP Phase 3.
Plan Sheet 275D, add Father Rahm TCP Phase 4.
. Plan Sheet 279, replace Glory Road TCP Phase 1.
Plan Sheet 280, replace Glory Road TCP Phase 1.
Plan Sheet 281, replace Glory Road TCP Phase 2 to Phase 2A.
Plan Sheet 282, replace Glory Road TCP Phase 2 to Phase 2B.
Plan Sheet 283, replace Glory Road TCP Phase 3.
Plan Sheet 284, replace Glory Road TCP Phase 3.
Plan Sheet 296A, add new Kansas TCP Phase 7A sheet.
Plan Sheet 296B, add new Kansas TCP Phase 7B sheet.
Plan Sheet 303, replace Oregon Road TCP Phase 4.
Plan Sheet 304, replace Oregon Road TCP Phase 4.
. Plan Sheet 305, replace Oregon Road TCP Phase 4.
Plan Sheet 307, replace Oregon Road TCP Phase 6.
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y. Plan Sheet 313, replace Santa Fe TCP Phase 3.

z. Plan Sheet 314, replace Santa Fe TCP Phase 3.

aa. Plan Sheet 315, replace Santa Fe TCP Phase 4.

bb. Plan Sheet 316, replace Santa Fe TCP Phase 4.

cc. Plan Sheet 317, replace Santa Fe TCP Phase 5 to Phase 5A.
dd. Plan Sheet 317A, add new Santa Fe TCP Phase 5 to Phase 5B.
ee. Plan Sheet 320A, add new Santa Fe TCP Phase 8A sheet.

ff. Plan Sheet 320B, add new Santa Fe TCP Phase 8B sheet.

gg. Plan Sheet 341, replace 1H 10 EB TCP Phase 1.

hh. Plan Sheet 342, replace TH 10 EB TCP Phase 1.

ii. Plan Sheet 343, replace 1H 10 EB TCP Phase 1.

jj- Plan Sheet 344, replace TH 10 EB TCP Phase 1.

kk. Plan Sheet 345, replace IH 10 EB TCP Phase 1.

11. Plan Sheet 346, replace TH 10 WB TCP Phase 1.

mm. Plan Sheet 347, replace TH 10 WB TCP Phase 1.

nn. Plan Sheet 348, replace TH 10 WB TCP Phase 1.

00. Plan Sheet 349, replace IH 10 WB TCP Phase 1.

pp- Plan Sheet 349A, add new IH 10 WB TCP Phase 1.

qq. Plan Sheet 350, replace 1H 10 EB TCP Phase 2 to IH 10 TCP.
rr. Plan Sheet 351, replace IH 10 EB TCP Phase 2 to IH 10 TCP.
ss. Plan Sheet 352, replace IH 10 EB TCP Phase 2 to IH 10 TCP.
tt. Plan Sheet 353, replace IH 10 EB TCP Phase 2 to IH 10 TCP.
uu. Plan Sheet 354, replace IH 10 EB TCP Phase 2 to IH 10 TCP.
vv. Plan Sheet 355, replace TH 10 EB TCP Phase 2 to IH 10 TCP.
WW. Plan Sheet 356, replace TH 10 EB TCP Phase 2 to IH 10 TCP.
xX. Plan Sheet 357, replace TH 10 WB TCP Phase 2 to IH 10 TCP.
yy. Plan Sheet 358, replace IH 10 WB TCP Phase 2 to IH 10 TCP.
zz. Plan Sheet 359, replace IH 10 WB TCP Phase 2 to IH 10 TCP.

aaa. Plan Sheet 360, removed IH 10 WB TCP Phase 2.
bbb. Plan Sheet 361, removed IH 10 WB TCP Phase 2.
ccc. Plan Sheet 362, removed IH 10 WB TCP Phase 2.
ddd. Plan Sheets 433-676, remove and replace entire CBDIV unsealed

plan sheets with sealed final plans relevant to this project (enclosed plan
sheets 433-520).

7) Contract Exhibit C — Plans, Volume 2 of 4: Civil/Track

a. Plan Sheet 677, replace cover page to incorporate Control/Section/Job
(CSJ) number and new PM seal.

b. Plan Sheets 772A-C, add new Kansas-Paisano demolition and signal
plans.

c. Plan Sheets 772D-F, add new Stanton-Father Rahm demolition and signal
plans.

d. Plan Sheets 940-991, replace all water/wastewater replacement &
relocation plan sheets with enclosed sheets (adjusted for proper printing)
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e. Plan Sheets 1010-1012 & 1014, replace TxDOT drainage details to match
inlets, manholes, and other drainage structures used in drainage plan
sheets.

f. Plan Sheet 1015, replace unused drainage detail with missing chain link

fence detail.
g. Plan Sheet 1016, remove unused TxDOT detail.

8) Contract Exhibit C — Plans, Volume 3 of 4: Systems
a. Plan Sheet 1074, replace cover page to incorporate Control/Section/Job
(CSJ) number and new PM seal.
Plan Sheet 1093, replace OCS Foundation Schedule.
Plan Sheet 1094, replace OCS Foundation Schedule.
Plan Sheet 1095, replace OCS Foundation Schedule.
Plan Sheet 1096, replace OCS Foundation Schedule.
Plan Sheet 1096A, add OCS Foundation Schedule (Alternate) .
Plan Sheet 1101, replace OCS Wiring Layout Plan.
Plan Sheet 1119, replace OCS Wiring Layout Plan.
Plan Sheet 1120, replace OCS Wiring Layout Plan.
Plan Sheet 1121, replace OCS Wiring Layout Plan.
Plan Sheet 1122, replace OCS Wiring Layout Plan.
Plan Sheet 1123, replace OCS Wiring Layout Plan.
. Plan Sheet 1124, replace OCS Wiring Layout Plan.
Plan Sheet 1125, replace OCS Wiring Layout Plan.
Plan Sheet 1126, replace OCS Wiring Layout Plan.
Plan Sheet 1127, replace OCS Wiring Layout Plan.
Plan Sheet 1130, replace OCS Wiring Layout Plan.
Plan Sheet 1169, replace OCS Wiring Layout Plan.
Plan Sheet 1172, replace OCS Wiring Layout Plan.
Plan Sheet 1172A, add OCS Wiring Layout Plan (Alternate).
Plan Sheet 1173, replace OCS Wiring Layout Plan.
Plan Sheet 1173A, add OCS Wiring Layout Plan (Alternate).
. Plan Sheet 1216, replace TPSS A1 Conduit Layout Plan.
Plan Sheet 1217, replace TPSS Al Site Electrical Plan.
Plan Sheet 1220, replace TPSS A2 Site Electrical Plan.
Plan Sheet 1222, replace TPSS A3 Conduit Layout Plan.
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9) Contract Exhibit C — Plans, Volume 4 of 4: Maintenance & Storage Facility

a. Plan Sheet 1252, replace cover page to incorporate Control/Section/Job
(CSJ) number and new PM seal.

b. Plan Sheet 1293, replace Maintenance Facility Track Plan and Profile
(Base Bid).

c. Plan Sheets 1293, 1294, add Maintenance Facility Track Plan and Profile
Sheets (Alternate).

d. Plan Sheets 1312, 1317, & 1338, replace structural plan sheets as needed
based on changes due to this addendum.
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Plan Sheet 1269, replace Site Plan.

Plan Sheet 1352, replace Level 1 Furniture Plan.

Plan Sheet 1353, replace Mezzanine Furniture Plan.

Plan Sheet 1427, replace Level 1 Telecommunications and Public Address
Plan.

Plan Sheet 1428, replace Level 1 CCTV & Card Access Plan.

Plan Sheet 1434, replace Mezzanine CCTV & Card Access Plan.
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10) Reference Documents
a. Added Geotechnical Design Memorandums
i. GDM 1.0 — Maintenance Facility
ii. GDM 2.0 — OCS Design
iii. GDM 2.1 — OCS Poles at Bridges
iv. GDM 3.0 — Bridges
v. GDM 4.0 — EP Streetcar Pavements
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