



**Fabens Airport Deceleration Lane**

**Unofficial Letting Results**

**2/9/2021**

**11:00 AM**

	<b>Contractor</b>	<b>Bid</b>	<b>Amt Difference</b>	<b>% Difference</b>
1	<b>ALLIED PAVING</b>	<b>\$ 144,979.24</b>	-	-
2	JAR CONCRETE	\$ 197,689.90	52,710.66	36.36
3	DEL MAR CONTRACTING	\$ 203,037.20	58,057.96	40.05
	J.D. ABRAMS			