



REQUEST FOR QUALIFICATIONS

FOR DESIGN AND CONSTRUCTION OF THE

WYLER AERIAL TRAMWAY PROJECT

ADDENDUM #1

October 10, 2022

ADDENDUM NO. 1 POSTED – OCTOBER 10, 2022

The above titled procurement is amended through this Addendum No. 1 to incorporate the following changes to the Request for Qualifications (RFQ) document:

1. Replace the originally Proposed Schedule on the title sheet of the RFQ with the following Proposed Schedule – Revised:

PROPOSED SCHEDULE – REVISED

RFQ Issue Date:	September 19, 2022	
Initial Questions from Proposers Due:	October 3, 2022	4:00 p.m. (El Paso)
Initial CRRMA Responses Provided:	October 10, 2022	
Final Questions from Proposers Due:	October 17, 2022	4:00 p.m. (El Paso)
Final CRRMA Responses Provided:	October 24, 2022	
Submittals from Proposers Due:	November 14, 2022	4:00 p.m. (El Paso)
Shortlist Date:	December, 2022	
Request for Proposal Issuance:	To be Determined	

2. Revise Section IV.A.2. **Key Personnel Background and Experience** of the RFQ to delete the paragraph requiring the submittal of three (3) client references:

~~Each personnel resume should include three (3) project client references (including project name, phone number, and email address for each reference). Please include as references any projects that comprise the minimum project experience required in the staff descriptions below.~~

3. Revise Section X. **General Information** of the RFQ to delete the sentence referring to the ability to rely upon responses:

Any and all information the CRRMA makes available to Respondents shall be as a convenience to the Respondents and without representation or warranty of any kind. ~~Respondents may not rely upon any written or oral responses to inquiries.~~

[END OF ADDENDUM NO. 1]