



REQUEST FOR QUALIFICATIONS

FOR DESIGN AND CONSTRUCTION OF THE

WYLER AERIAL TRAMWAY PROJECT

ADDENDUM #2

December 16, 2022

ADDENDUM NO. 2 POSTED – DECEMBER 16, 2022

The above titled procurement is amended through this Addendum No. 2 to incorporate the following changes to the Request for Qualifications (RFQ) document:

1. Replace the originally Proposed Schedule on the title sheet of the RFQ, as subsequently revised by Addendum No. 1, with the following Proposed Schedule – Revised:

PROPOSED SCHEDULE – REVISED

RFQ Issue Date:	September 19, 2022	
Initial Questions from Proposers Due:	October 3, 2022	4:00 p.m. (El Paso)
Initial CRRMA Responses Provided:	October 10, 2022	
Final Questions from Proposers Due:	October 17, 2022	4:00 p.m. (El Paso)
Final CRRMA Responses Provided:	October 24, 2022	
Submittals from Proposers Due:	February 1, 2023	4:00 p.m. (El Paso)
Shortlist Date:	March, 2023	
Request for Proposal Issuance:	To be Determined	

[END OF ADDENDUM NO. 2]